
USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #3 - Commercial Inline Flashboard Riser

Scenario Description:
An Inline Water Control Structure (WCS) composed of plastic that maintains a desired water surface elevation, controls the direction or rate 
of flow, or conveys water to address the resource concern: Inadequate habitat for Fish and Wildlife.  The water surface elevation is 
controlled by addition or removal of slats or "stoplogs".  This scenario is applicable to variable crest weir structures where the elevation is 
controlled at point along a pipe extending through an embankment, providing ease of access to the structure and provide better protection 
against beaver activity.  There are commercially available models composed of plastic that are commonly used when the width of the weir 
is 24" or less.  Payment rate is based upon the Flashboard Weir Length in inches multiplied by the outlet length in feet (Inch-Foot).  Cost 
estimate is based on a using such a commercial product.  The typical scenario is an inline structure with a width of 24" and height of six 
feet. The pipe is 70' of 18" PVC (inlet and outlet combined).  Earthwork is included in the associated practice.

Before Situation:
The landowner wishes to provide for a way to control the water surface elevation in a wetland area.  The landowner wishes to enhance and 
enlarge the area to provide habitat for fish and wildlife. 

After Situation:
A WCS is installed in a flow line allowing shallow water impoundments.  A wetland area is enhanced and water levels can be varied to 
better accommodate wildlife needs. Any needed re-vegetation of disturbed areas use Critical Area Planting (342). Other associated 
practices such as;  Wetland Creation (658), Wetland Enhancement (659) Wetland Wildlife Habitat Management (644), Dike (356), and 
Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x Barrel Length (ft)

Scenario Typical Size: 1,680

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,170.57 Scenario Cost/Unit: $3.08

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 15 $75.45

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.19 4 $224.76

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.99 16 $303.84

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 4 $99.80

Materials

2145Water Control Structure, 
Stoplog, Inline, fixed costs 
portion

Fixed cost portion of Water Level Control Structure, Inline 
stoplog type. Typically made of PVC or fiberglass materials.  
Fixed cost portion.  Materials only.

Each $302.18 1 $302.18

2146Water Control Structure, 
Stoplog, Inline, variable cost 
portion

Variable cost portion of a Water Level Control Structure, 
Inline stoplog type.  Typically made of PVC or fiberglass 
materials.  Calculate total variable costs by multiplying by 
the structure height x pipe diameter.  Materials only.

Height x 
Diameter

$11.67 144 $1,680.48

1373Pipe, PVC, 18", SCH 40 Materials:  - 18" - PVC - SCH 40 - ASTM D1785 Foot $30.77 70 $2,153.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick-
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.44 1 $71.44
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #4 - Culvert, < 30 inches HDPE

Scenario Description:
Install a new HDPE culvert under 30 inches in diameter to convey water under roads or other barriers. A typical scenario would be an 24 
inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with gravel bedding and fill 
(compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is biological concerns, not 
hydrologic. Use (578) Stream Crossing for culverts ≥ 30 inches or perennial flow.  Earthwork is included in the associated practice.

Before Situation:
Water flow needs to be conveyed under an access road, ditch or other barrier. Water must be conveyed in a controlled fashion.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).  

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,212.92 Scenario Cost/Unit: $3.35

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.19 7 $393.33

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 20 $100.60

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $22.65 7 $158.55

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.99 10 $189.90

Materials

1246Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 24"

Pipe, Corrugated HDPE Double Wall, 24" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $18.09 40 $723.60

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$58.01 22 $1,276.22

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.40 5 $112.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #5 - Culvert, < 30 inches CMP

Scenario Description:
Install a new Corrugated Metal Pipe (CMP) culvert under 30 inches in diameter to convey water under roads or other barriers. A typical 
scenario would be an 24 inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is 
biological concerns, not hydrologic. Use (578) Stream Crossing instead for culverts ≥ 30 inches or perennial flow.  Earthwork is included in 
the associated practice.

Before Situation:
Water flow needs to be conveyed under an access road, ditch or other barrier. Water must be conveyed in a controlled fashion.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).  

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,712.46 Scenario Cost/Unit: $3.87

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 20 $100.60

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.19 9 $505.71

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 9 $224.55

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.99 14 $265.86

Materials

1417Pipe, CMP, 24", 12 Gauge 24" Corrugated Metal Pipe, Galvanized, Uncoated, 12 gage. 
Material cost only.

Foot $24.22 40 $968.80

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.40 5 $112.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$58.01 22 $1,276.22

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #6 - Slide Gate, flood dike

Scenario Description:
This scenario includes installation of 15" CMP with a 15" slide gate (screw activated) through a flood control dike.  Pipe is typically 48 feet 
long.  During normal conditions the pipe provides un-restricted drainage from areas protedcted by the dike.  During high water events on 
the downstream side of the dike, the gate can be closed to prevent flood water from backing into the protected area above the dike.

Before Situation:
A dike to protect an area from flooding is either in place or planned.  Adequate drainage is required during normal operating periods to 
prevent saturating the area being protected, and flood waters need to be prevented from entering during periods of flooding.

After Situation:
Tide or flood inundation is controlled. Associated practices could be Dike (356), Field Ditch (607), Surface Drain, Main or Lateral (608).  After 
installation of the Dike and Water Control Structure, the area protected by the dike will have proper drainage and protection during high 
water conditions downstream.

Scenario Feature Measure: Length of Pipe

Scenario Typical Size: 48

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,257.31 Scenario Cost/Unit: $47.03

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 50 $251.50

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.19 7 $393.33

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 7 $174.65

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.99 14 $265.86

Materials

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $10.76 48 $516.48

1829Slide gate, steel, 2' diameter, 
low head

2' diameter steel slide gate for low head installations Each $396.77 1 $396.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #10 - Rock Check

Scenario Description:
This is a structure constructed with rock placed in existing, recently formed and active minor gullies located near the upper end of a 
watershed.  Multiple structures are generally required, with downstream structures placed to force tail water at an upstream structure.   
The furthest upstream structure is located to control existing head cutting.  Resource concerns addressed included gully erosion and water 
quality.

Before Situation:
Small gullies are actively forming in locations with reletively small drainage areas that result in increased downstream sedimentation and 
decreased water quality.

After Situation:
Construction of the structures will result in preventing further head cutting in the channel and improved downstream water quality due to 
a decrease of sediment in the runoff.  Construction will consist of minor site shaping, excavaton to tie rock into the embankment, and 
placement of rock rip rap.  Typical dimensions used are 2:1 upstream slope, 5:1 downstream slope with a 3' top width, approximately 4' 
wide within the channel.  The rock will be placed in a key way 1' deep with 1:1 side slopes located below the level top section.  The typical 
height is 3' above the existing channel elevation. 

Scenario Feature Measure: Number of Structures

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$981.27 Scenario Cost/Unit: $981.27

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $114.46 3 $343.38

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $18.99 2 $37.98

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 3 $74.85

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $36.74 1 $36.74

Materials

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $22.96 10 $229.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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USDA-Natural Resources Conservation Service Kansas

Scenario Cost:

Practice: 587 - Structure for Water Control

Scenario: #11 - Earth Check

Scenario Description:
This is a structure constructed with compacted earth placed in existing, recently formed and active, minor gullies located near the upper 
end of a watershed.  Multiple structures are generally required, with downstream structures placed to force tail water at an upstream 
structure.   The furthest upstream structure is located to control existing head cutting.  Resource concerns addressed included gully erosion 
and water quality.

Before Situation:
Small gullies are actively forming in locations with reletively small drainage areas that result in increased downstream sedimentation and 
decreased water quality.

After Situation:
Construction of the structures will result in preventing further head cutting in the channel and improved downstream water quality due to 
a decrease of sediment in the runoff.  Construction will consist of minor site shaping,  and placement of earthfill.  Typical dimensions used 
are 3:1 upstream slope, 5:1 downstream slope with a 3' top width, approximately 4' wide within the channel.  The typical height is 3' above 
the existing channel elevation. 

Scenario Feature Measure: Number of Structures

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$685.04 Scenario Cost/Unit: $685.04

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.03 10 $50.30

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.14 10 $31.40

935Track Loader, 95HP Equipment and power unit costs.  Labor not included. Hour $88.86 2 $177.72

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $24.95 2 $49.90

Materials

1212Turf reinforcement mat Synthetic turf reinforcement mat with staple anchoring.  
Includes materials, equipment and labor.

Square 
Yard

$6.50 18 $117.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $258.72 1 $258.72
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